

## **ADDENDUM No. 1**

**City of Flint Michigan**

Name of Contract: **Flint WPC Electrical Distribution Improvements - Transformers**

Bid Issue Date: Friday May 24, 2024.

Bid Due Opening Date/Time: Wednesday June 26, 2024 – 3:00pm.

Mandatory pre-bid meeting summary: (Formal attendance sheet is attached).

A mandatory pre-bid meeting was held at the Flint WPC on Friday May 31<sup>st</sup> at 9:00am. The following items were discussed.

- Mick Jones (Tetra Tech) reviewed the items within the meeting agenda.
- Gene Jones (Tetra Tech) reviewed the contract drawings and reviewed project highlights.
- Following the lunchroom meeting a brief tour of the work areas was conducted.

Note the following:

- Contract notice to proceed (NTP) is expected to be issued no later than October 27, 2024.

### **MODIFICATIONS TO CONTRACT DOCUMENTS:**

#### **SPECIFICATION MODIFICATIONS:**

- None

#### **DRAWING MODIFICATIONS:**

##### **SHEET E-103:**

- Replace existing note No. 6 in its entirety with the following: "INCLUDE IN BID FOR EATON OR SCHNEIDER ELECTRIC TO PERFORM AN ARC-FLASH/SHORT-CIRCUIT COORDINATION STUDY FOR THE FLINT 3RD AVENUE PUMP STATION. TURN OVER RESULTS INCLUDING ELECTRONIC SKM FILES TO OWNER. EATON OR SCHNEIDER ELECTRIC TO FIELD COLLECT EXISTING DATA TO PERFORM THE ANALYSES'. REFER TO ONE-LINE DIAGRAM AND PHOTOS OF EXISTING SWITCHGEAR. FIELD VERIFY EXISTING ELECTRICAL ONE-LINE."

##### **SHEET E-307:**

---

**Flint WPC Electrical Distribution Improvements - Transformers**

*ADDENDUM No. 1*

*June 3, 2024*

- Add Note No. 1 – “THE EXISTING TRANSFORMER CONCRETE PADS ARE TO BE REMOVED AND THE AREA RESTORED WITH NEW TOPSOIL AND RESEED BACK TO ORIGINAL CONDITION”.

**SHEET E-308:**

- Add Note No. 11 – “THE NEW TRANSFORMER PADS SHALL BE FIELD LOCATED AWAY FROM THE EXISTING 72-INCH FORCEMAIN”.



## SIGN-IN SHEET

Project Name: Flint Water Pollution Control Electrical Distribution Upgrades – Transformers

Meeting Purpose: Construction Pre-Bid Meeting (Mandatory)

Location Flint WPC

Date 5/31/24

Name	Company or Agency / Address	Phone	E-mail
<i>Cady Mondrom</i>	<i>J. Rank Electric</i>	<i>989-775-7393</i>	<i>mondrom@jrank.com</i>
<i>MIKE BURRY</i>	<i>EATON</i>	<i>810-949-5071</i>	<i>MIKEBURRY@EATON.COM</i>
<i>Anthony Palazola</i>	<i>CEI Technical Institute</i>	<i>734-775-3503</i>	<i>antony.palazola@ceitechnical.com</i>
<i>Don Perry</i>	<i>CCI</i>	<i>248-535-4788</i>	<i>Don.Perry@CCIgroupUSA.COM</i>
<i>STEVEN EMMRICH</i>	<i>EATON</i>	<i>248-227-8038</i>	<i>STEVENEMMICH@EATON.COM</i>
<i>Terry Kieffer</i>	<i>SEGLC.</i>	<i>248-940-<del>4243</del><sup>3243</sup></i>	<i>j.kieffer@segco.com</i>
<i>JAMES MATTILA</i>	<i>HALLIGAN ELECTRIC, INC</i>	<i>810-338-6125</i>	<i>Jmattila@HalliganElectric.com</i>
<i>Darin Mortensen</i>	<i>Holligan Electric</i>	<i>517-763-7075</i>	<i>Dmortsensen@HolliganElectric.com</i>

