



SEALED PROPOSALS RECEIVED IN THE DIVISION OF PURCHASES & SUPPLIES

**Torrey Rd Booster Station Engineering Svs**

**P24-532**

Approximate Annual Quantities – Not Guaranteed  
Furnish as requested for the period 7/1/23 – 6/30/24

Bidder #1: **DLZ-Michigan**  
**Waterford Township, MI**

**Grand Total: \$54,500**

**\*\* Scope of work only includes engineering services**

Bidder #2: **Tetra Tech**  
**Ann Arbor, MI**

**Option 1: Rebuild Torrey Rd Booster Station**

<b>Task 1: Hydraulic Study, Property Deed Investigation and Data Collection</b>	<b>\$72,670</b>
<b>Task 2: Preliminary Design – Basis of Design</b>	<b>\$76,404</b>
<b>Task 3: Construction Plans &amp; Specifications</b>	<b>\$42,010</b>
<b>Task 4 – Owner Review</b>	<b>\$6,774</b>
<b>Task 5 – Permitting</b>	<b>\$1,115</b>
<b>Task 6 – Bidding</b>	<b>\$8,871</b>
<b>Task 7 – Construction Services</b>	<b>\$84,005</b>
<b>REBUILD TOTAL</b>	<b>\$291,849</b>

**Option 2: Replace Torrey Rd Booster Station**

<b>Task 1: Hydraulic Study, Property Deed Investigation and Data Collection</b>	<b>\$86,461</b>
<b>Task 2: Preliminary Design – Basis of Design</b>	<b>\$104,450</b>
<b>Task 3: Construction Plans &amp; Specifications</b>	<b>\$84,886</b>
<b>Task 4 – Owner Review</b>	<b>\$6,671</b>
<b>Task 5 – Permitting</b>	<b>\$1,027</b>
<b>Task 6 – Bidding</b>	<b>\$8,696</b>
<b>Task 7 – Construction Services</b>	<b>\$147,585</b>
<b>REBUILD TOTAL</b>	<b>\$439,776</b>

**A SPECIAL NOTE FROM THE PURCHASING DIVISION**

*Bid results posted are before evaluation team review and award recommendation.*